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Bangladesh National Museum
Shahbag, Dhaka-1000.

“GENERAL TERMS AND CONDITION"

1. The bidder shall have to quoted item wise rate and quoted rates should be inclusive of all taxes, duties, profits, overheaa,

contingencies cost of materials labor charge VAT etc. in support of his tender/quotation.

2. The tender/quotation shall be submitted on prescribed form under sealed cover with the name of the works.

3. Tender/quotation must be submitted to the secretary of Bangladesh National Museum.

4. The successful bidder will have to sign a formal agreement on a Non-judicial stamp of Tk.300/- (Three hundred) only within 3

(Three) days from the date of receiving work order, failing which his /their tender may be cancelled.

5. The Authority reserves the right to accept o reject any or all tender/Quotation without assigning any reason whatsoever.

6. a) The bidder whose tender/quotation will be accepted his/their total 10% of final bill will be treated as security meney which
will be refunded after 5(Five) years of satisfactory completion of the work. If any kind of dissatisfactory report is

received against the service security money will be forfeited.

b) 50% (Fifty percent) Payment (inclusive all tax) of final bill will be made after successful completion of work.

¢) 40% (Forty percent) of final bill will be paid(inclusive all tax) in the next 4(Four) years ( In 2nd Jrd 4% and 5" years) by

4(Four) equal installments, if satisfactory and successful service achieved.

7. All materials and equipment shall have to be procured by the Contractor/supplier and will carry the same o the site at his/then

own cost and responsibility.

8. All materials should be best quality and must be approved previously by the Keeper (Conservation).

9. The Contractor/firm/supplier shall be entirely responsible for quality of works and finishing the same as per drawing design,

specification, sample and direction of the Authority.

10. The tender/Quotation may be declared informal on the following grounds.

a) Ifthe bidder has not signed all the pages of the tender/quotation documents.

b) If there is any discrepancy over writing, ambiguity or omission quoting rate& correction. If any is not duly initiated by the

bidder.

¢) If any additional condition is inserted by the bidder.

d) If the quoted rate of any item is considered to be unworkable on the basis of the P.W.D. schedule/present market price.

@) If the quoted rate be more than 2(Two) digits after decimal point.

f) Tender/quotation which do not fulfill any of the condition of the tender requirement or which is incomplete in any respect -
are liable to rejection.

11. a) The Director General may increase or decrease the quantity of work mentioned in the schedule and the bidder shall be
bound to execute the work accordingly. If there be any non tender item of work, payment will be made as per P.W.D.
schedule of rate / present market rate, which will be binding upon the contractor.

(b) The Director General may approve variation work up to 15% of the estimated cost put to tender/quotation or tendered
lquoted amount i.e. contract price whichever is less provided that the total value of the executed work with S.T./excess
work and accepted rate of the contractor does not exceed 15% of the estimated cost put fo tender/quotation.

12. The arrangement for accommodation of workers will be the responsibility of the contractor/firm/supplier at his /their own cost

including, water supply toilets and cleaning, all taxes, tools & plants, incidental charges and accidents etc.

14. If any ambiguity or discrepancy in the contract documents is discovered after the singing of the contract agreement, the
authority shall have power to explain and adjust the same as per P.W.D. Schedule and issue necessary letters of clarificat! .
or instruction, which shall be binding on the contractor.

15. Preference will be given lo those who have completed similar type of work and certificate in this respect will have to be
produced from an officer not below the rank of Executive Engineer under whom he/they worked.

16. The time for the completion of the work will be allowed as per work order.

17. No tender/Quotation form will be distributed at day/time fixéd for the opening of tende ofa'a-iion.

18. Work must be completed within specified time.
19. The liquidated damages for the whole of the works are 0.05% per wee of delay. The maximum amount of liquidated

damages for the whole of the works is 10% percent of the final Contr ige.
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20. Extension of time may be allowed on valid ground & circumstances.

&3.

21. If two or more Contractors become lowest, quoting same rate then it will be decided by the T.E.C.

22. The bidder shall see the working site and the drawing, sample where necessary from the office of the Keeper (Conservation)
before submitting tender/quotation, after submitting tender no claim or plea on these grounds will be entertained at all,

23. If unjustified/unreasonable rate quoted by the Contractor of any item on the schedule shown have to submit analysis after
opening of tender if authority desires, tender/Quotation may be declared informal for quoting unjustified rates.

24. In case of supply work bill will be paid after obtaining report from “Quality Control Committee” formed by the authority for
particular works.

P 25. During execution of works the quantities of items of work may vary & even some items or all the items of work may not be
executed for which no claim is acceptable.

26. Payment for the work done will only be made after availability of required fund and no claim of Contractor is acceptable for
unavoidable delay in payment,

27. It will be the responsibilities of the Contractor to collect materials and engage labors against the items of warks judiciously
considering the actual position of the items of works(to be executed) at site. The employer shall have no bearing with the
collected materials or any advance made against the materials. The employer shall not be responsible for any idle labor or
whatsoever in this regard.

28. No claim for enhancement of rates for any item of the schedule will be entertained due to fluctuation of market rates of labor
and for materials throughout the execution of the work will completion.

29. Without any prejudice to any other terms and conditions of the contract if at any stage of work the tender/Quotation
agreement is required to be determined terminated by the Employer due to any exigency. The Contractor will get the final bill

to the extent of works already done at that stage. The Employer will not entertain any claim of Contractor for any
| commitment/payment by him to other agency for any materials or labors,

30. In addition to the above all other terms and conditions will be as per P.P.R.2008 & (Revised),

5>(>2>P
Seal & signature A531 ant Engineer
of the Confractor ~ Bangladesh National Museum Departmen

Banglad¥s

%

Secre
@aboratory Bangladesh National Museum
useum
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5 Quantity | Unit price to Tolal price
to Description of work (ineach | bequotedin
service) figure &
words

1. Trench freatment for protection against incoming ftermite by making | 550 rm
trench around existing building/ structures at a depth of 2.5 feet from
existing ground level and applying anti-termite chemicals DURSBAN 20
EC solution mixed with water at the ratio of chemical: water = 1:19 in
three layers in/c earth filling in the trench etc. as per the analysis of PWD
SoR 2018. The work to be completed according to direction and
acceptance of the Keeper (Conservation).

(Considering 5 liters of emulsified solution to be sprayed in three layers,
in 1.5 feet width trench of 100 rft of work)

Trench Size: 550 rm X 73 cm depth X 46 cm width
2. Termite treatment in existing super structures by making downwardly 2000
slanting holes at a depth of 9 inch from the existing finished F.L/G.L holes
inside and outside the building and applying the emulsion of anti-termite
chemicals DURSBAN 20 EC to be mixed with water at 1: 19 ratio into the
holes @ 25 ml per hole in/c mending good the damages as per the
analysis of PWD SoR 2018.. The work to be completed according to
direction and acceptance of the Keeper (Conservation).
3. Anti-termite treatment of all wooden doorframes, windows, wood paneling 500
etc by using DURSBAN 20EC emulsion at the ratio of 1: 19 (DURSBAN Sgm.
20EC and Kerosene) as per the analysis of PWD SoR 2018. The work to
be completed according to the direction and acceptance of the Keeper
| {Conservation).
| 4. Anti-termite treatment of electric and telephone wiring system by inserting 300
' a plugging materials (cotton, foam etc.) with anti-termite chemical Board
DURSBAN 20EC etc. as per the analysis of PWD SoR 2018. The work to
be completed according to the direction and acceptance of the Keeper
{Conservation).
5 | Rodent Control service, 3(Three) services in a year in main museum 1\5
building, D.G. Banglow, officers quarter-2, staff quarter- 3, staff quarter-4, | Servite
staff quarter-5, miscellaneous building-1 and sub-station. The work to be
completed according to the direction and acceptance of the Keeper
(Conservation).

Total (Including all TAX)

"@(ﬂﬁ%smm { C““W
Dept. of Consﬁ vg%opj?ﬁfag

Total in words:

Conservation Chemist— Secretary
Dept. of Conservation Laboralory Bangladesh National Museum.
Bangladesh National Museum. Bangladesh National Museum.

Seal & signature of the Contractor: .........oooovvvviiiiiiiiiiii i
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